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4 August 1960

DBR~115
G & J Equipment Co,
Box 167
La Canada, California
Subject: “ropoeal to Modify B BEguiprnent

2eference: (a) C & J Equipment Company Purchase Ordar 7001
(v) DMI Job No. 35, Techaical Report dtd 26 Feb 60

Tnclosure: (1) CSost Anslysia, Item 1
{2) Cost Analysis, Item 2
(3) Cost Analysis, Item 4
{4) 5chedule of equipmaent to be nelivered by DynaMetric, Inc.
{5) Prealiminary List, Special B Unit Handling and Support
Equipment 1o be Furaished to DynaMetric, Inc.

{6) Deiailed D scription of Modifications
Appendix I, List of Surplus Equipment Requerted

CGentlemnen:

DynaMaetric prepared & study for C & J Lquipment Company for poseiule
modification of existing 'B” units for special use, In our projgosal
dated 26 February 1960, we quoted on '‘necessary engineering and
manufacturing to modify one B unit'" and also modification of three
additional units along with spare parte.

The purpose of this quotation is to bring our proposal up io date and to
incorporate certain changes &8 discussed. This proposal, therefore,
covers the modification of & total of three units, rather than four units,
and for five window rather than four window eperation, Also included

is the Test Site Engineeriag estimate, special setup cost, & list of special
handling equipment and 3 request for certain machine tools and equipment
out of the surplus inventory.

Modification of the B’ units in accordance with the DynaMetric Technical
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Report dated 26 February 1960 (five window version) can be
accomplished on 2 CPFF basis as fellows: (See Enclosure (6) for
Detailed Description of Modifications.)

Item Description Estimatad Price
i Perform necessary Engineering and

Manufacturing to Modify One (1) "B"

Unit in accordance with DynaMetric

Tochnical Report, 26 February 1960;

provide handbook and schematic

revisions to "'good commercial practice;"
provide one (1) sach Electrical Test Set Adapter

for field use. $ 92,965, 06 (including
fee)
2 Modify two (2) esch "B'" Units in accord-
ance with engineering esatablished on
ftem 1 above @ $31,330,67 ea. $ 62,661, 34 (including
fee)
3 Spare parts estimated at 5% of Items
1 and 2 above $ 7,781,.32
4 Test Site Engiﬁearing Support for
Flight Test phase $ 18,043, 41 (including
fee)
5 Special Setup Costs $ 17,500,00 ‘
Total $198,951.13

Delivery of the first unit can be made within ten (10) months of

authorization to proceed and supply of first unit to DynaMoetric for

modification. Delivery of units two and three will be made at 30 day

intervals three months after completion of the first unit, providing

they are in DynaMetric's plant at least 150 days prior to delivery.

Spares will be delivered concurrently with the hasic equipment,

Enclosure (4) lists equipment and data to be provided by DynaMetric

under this program, ;
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It is requested that one each ""B" unit be shipped to our factory

as soon as possible, with the schedule on the remaining two

unite o be established at a later date, Shutters on these unita
are separate items that also require modification within the
quoted price. It is desirable that one shutter be shipped to us
immediately with the remaining units up to a total of nine shutters
to follow as may be convenient along with sufficient other equip~
ment spares for one year's operation.

Test Site Engineering support for the Flight Teet Phase of this

program has been quoted as Item 4, It is estimated that the
Engineering Support program will expend approximately nine

man months, Per diem at the rate of $9. 00 per day is included

vwhile personnel are located at the Flight Test Facility., Per diem

at other than the Flight Test Facility will be at $15.00, Transportation,
where applicable, will be charged at , 08 per mile, or at billed

vehicle rental rates, V e are also interested in providing continuing

‘ Field Service which we will quote separately.

As discussed, there are certain setup costs which are peculiar

to the nature of this contract and the equipment to be delivered.
This includes rearrangement of our facilities to meet the require-
ments for security compartmentization in lab, production and
engineering areas, installation of an ADT system, provision for
special dust and temperature control in the vault and means for
conducting certain environmental tests within the secure area.
These setup costs are estimated at $17,500 and will be billed at
an actual cost basis,

Enclosure {5) is a list of ground handling equipment needed in our
factory handling of the "B" units, As the job progresses, it is
possible that additional {tems of this existing ground handling and
support equipment may be required. It should be noted that most

of this same equipment will be utilized in the fleld during flight

test operations. V¥ e believe that the present existing Field Handling
Equipment will be suitable for use on this new program.
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This proposal does not include any provision for the establishment
of a Maintenance and Overhaul program, although we are interested
in providing this servics as it becomes naecessary.

To facilitate the economical pregress of this program it is suggested
that suitable machine tools and equipment which may be available as
surplus from other governmenal programs be provided to this con-
tractor. A list of auch equipment has been prepared and included in
Appendix I, It is requested that DynaMetric review this list with
cognizaet personnel to aesist in selection of equipment which will
have maximum usefulness to this program,

UynaMeiric is curreatly performing on Cost-Plus-Fixed-Fee type
contracts and has an apprcved acecounting system. It is proposed that
lator and material te billed at actual costs with burden rates billed
ou & yrovisional basis, subject to adjustment on audit, The proposed
provisional rates are currently approved for use on CPFF contracta,
Cost Analyses are enclosad on Items i, 2 and 4.

It is our understanding the proposed modification is for resale, therefore,
no sales tax has been included in the prices quoted.

In order to have a modified "B" Unit available in time for initiml
flight tests it is requested that we be authorized to proceed at the
earliest poseible date. Upon authorization to proceed, the required
security arrangercents in the laboratory and engineering areas can
thus be completed prior to the receipt of the first equipment for
modification,

* ith the modified "B" units the progrem will have fully deveioped and
reliable cquipment available initially vhich will produce results of
useful quality,

I trust you will find this proposal in accordance with your plan,
Very truly yours,

25X1 DYNAMETRIC, INC,

President
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DBR-115
Enclosure (3}

COST ANALYSIS

Estimated Cost, Item 1, %ﬁﬂi@ﬁunuhcturmg to Modify ‘6-ne (1)

B Unit
Engineering
2,510 hre. @ $5.75/hr. ' $14,432.50
Drafting e
1,330 hrs, @ $2.75 /hr, 3,657.50
Shop |
1,100 hre @ $3, 25 /hr. S 3,575.00
Agsembly S “
930 hrs, @ $3.00/bz. SHE 2,790, 00
Test .‘ |
1,110 hrs, @ $5.00/hr. 5,550, 00
Total Direct Labor . $30,005, 00
Burden @ 95% 28,504, 75
Total $58,509, 715
Purchased Parts i 17, 975, 00
L *
Handbook Revisions -
Total $78, 984,75
G&A®I0% - 7,898, 48
Total ¥ $86,883,23
Fee @ 7% 6,081.83

Total $92, 965. 06
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COST ANALYSIS

Estimated Cost, Per Unit, Item 2, Modify Twe B Units

Enginearing
140 hre, @ $5.75/hr,

Shep
1,100 hrs, 2 $3,25/hr.

Aesembly
930 hre, & $3.00/hr.

Test
250 hrs. 7@ $5.00/hy,

Total Tireet Labor

Burden & 95%

Total
Furchased Paris

Total
G&AD I0%

Total

Total

. § 808,00
3,575,900
2,790,400

$3’ ‘39. 09

_1:999.00

DBR-}1%
Enclosure {2)

$16,419.00

_10,200.90
$26,619,00

2, 662,00

$29,281,00

2, 049. 67

$31,330,67

$62,661.34
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Enelugn {3)

COST ANALYSIS

Estimated Cost, Item 4, Field Service Engineering For Flight Test Phase

Direct Labor

9 man months @ $900, 00/mo, $8,100,00
Burden & 50% 4,050,00
$12,150,00
Per Diem
270 days @ $9. 00/day 2,430, 00
Transportation 750, 00
$15,330,00
G&AQI10% 1,533,00
$16,863,00.
FQ& @ 7?0 1‘ 180 41
$18,043,41
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DBR-115
Enclosure (4)

SCHEDULE CF EQUIE’MENT TO BE DELIVERED BY DYNAMETRIC, INC,

3 ea, B Unit Mo@iﬁmﬁ in accovdance with recommendations in DynaMatric
Technical Proposal dated 26 February 1960

i ea, Tlectrical Tgst Set Adaptor « Field

& ea, Handbook (Revisions) - Modifications of & Unit

1 ea, Haundbook (Revisions) Repro - Modifications of B Unit

é ea, Electrical (Revisions) Schematic - Modifications of B Unit

1 ea, Electrical S8chematic (Revisions) Repro - Modifications of B Unit

I e, Set Spare Parts for Modifications
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